
AGENCY REQUEST FOR 

A/E SELECTION COMMITTEE ACTION 

November 2015 

 

AGENCY:  Department of Natural Resources  

 

DNR Contact:  Glen Clickner, 608.267.4585/glen.clickner@wisconsin.gov 

 

LOCATION: Crex Meadows Wildlife Area, Village of Grantsburg, Burnett County 

 

PROJECT REQUEST: Select an A/E consulting firm to provide design through construction phase 

professional services associated with the design and construction of the Crex Consolidated Large Equipment 

Storage Facility in the Village of Grantsburg, WI.   

 

PROJECT NUMBER: 15J1L  

 

PROJECT DESCRIPTION:  The project will construct a 60’ x 104’, pole-frame, unheated, un-insulated, 

storage building with gravel floor, electric, two double-sliding 30’ x 17.6’ doors on the end walls, one 

double-sliding 30’x 16.2’ door on the sidewall and one walk-in door.  The building will be sited to allow a 

minimum of 16’ of overhead space down the centerline to provide access and storage of the dump truck, 

trailer, and secured equipment as one unit. 

 

JUSTIFICATION:  The Glacial Lake Grantsburg (GLC) wildlife work unit includes four units totaling over 

50,000 acres. Managing this amount of acreage and habitat requires a large and varied equipment inventory.  

Most of this equipment is kept at the Crex Meadows Headquarters in Grantsburg.  The headquarters is 

located at 110 East Crex Avenue, Grantsburg WI.  The site is within the Village of Grantsburg.   

 

The Wildlife Management function shares equipment storage space with Law Enforcement, and Forestry in 

six storage buildings that are located on the Crex Meadows and Fish Lake Wildlife Areas.  Current indoor 

storage space consists of a 110’ x 28’ metal building at the Crex Headquarters and a 39’ x 28’ building on the 

Fish Lake Wildlife Area.  The Crex building was built in 1958 and the Fish Lake building in 1971.  The 

doors on both buildings are too low to admit farm tractors and other large equipment; therefore, only 

equipment light enough to be moved by hand can be stored inside.  These two buildings are used to store a 

variety of supplies and equipment (e.g., hand tools, seed, fertilizer, explosives, signs, pumps, traps, etc.) 

which must be stored indoors.  In addition a number of boats/trailers, snowmobiles, ATV’s, and other 

equipment assigned to the Governor Knowles State Forest and local Law Enforcement personnel. 

 

The existing storage space is inadequate and valuable equipment and supplies are often stored outside.  The 

equipment and supplies that are stored outside are exposed to the effects of weather, vandalism, and theft.  

Much of the equipment is new and should be kept indoors to retain its longevity, value, appearance, and 

reduce maintenance costs.  In the recent past trucks have been broken into and thousands of dollars of tools 

stolen from them.   

 

PROJECT BUDGET: 

Construction      $ 

Design        $ 

Reimbursables (geotech, survey, util. assessment)  $ 

Moveable equipment      $ 

DFD Mgt.       $ 

Contingency       $_______ 

TOTAL      $599,400 

 



PROJECT SCHEDULE:   
 

  A/E Selection    November 2015 

  A/E Contract     January 2016 

  A/E Final Deliverables April 2016 

  SBC Approval   TBD 

  Bid Opening   TBD 

  Substantial Completion TBD 

  Construction Start  TBD 

  Project Closeout  TBD 
 

A/E QUALIFICATIONS: The A/E design firm for this project shall have experience in planning, 

design, and construction of storage buildings. 


